ORDER FOR SUPPLIES OR SERVICES PAGE OF IRAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 | 6
1. DATE OF ORDER 2. CONTRACT NO. glf any) 6. SHIP TO:
EP-C-17-04
03/2 6/2018 a. NAME OF CONSIGNEE
Multiple Destinations

3. ORDER NO. 4. REQUISITION/REFERENCE NO.

0001 See Schedule

5. ISSUING OFFICE (Address correspondence to) b. STREET ADDRESS

CPOD

US ENVIRONMENTAL PROTECTION AGENCY

26 WEST MARTIN LUTHER KING DRIVE

MAIL CODE NWD

CINCINNATI OH 45268 c. CITY d. STATE | e. ZIP CODE

7.T0: DEBORAH ELLISON f. SHIP VIA

a. NAME OF CONTRACTOR

RESEARCH TRIANGLE INSTITUTE 8. TYPE OF ORDER

GRS [ ]a. PURCHASE b. DELIVERY

c. STREET ADDRESS REFERENCE YOUR:

PO BOX 12194 Except for billing instructions on the
reverse, this delivery order is
subject to instructions contained on
this side only of this form and is

Please furnish the following on the terms issued subject to the terms and
and conditions specified on both sides of conditions of the above-numbered
d. CITY e. STATE | f. ZIP CODE this order and on the attached sheet, if contract.
RESEARCH TRIANGLE PARK NC 27709 anv. includina deliverv as indicated.
9. ACCOUNTING AND APPROPRIATION DATA 10. REQUISITIONING OFFICE
See Schedule CPOD
11. BUSINESS CLASSIFICATION (Check appropriate box(es)) 12. F.O.B. POINT
a. SMALL X | b. OTHER THAN SMALL . DISADVANTAGED d. WOMEN-OWNED [ e Huez : :
U [ eos . u e Hilbdone Destination
D f. SERVICE-DISABLED D g. WOMEN-OWNED SMALL BUSINESS (WOSB) D h. EDWOSB
VETERAN-OWNED ELIGIBLE UNDER THE WOSB PROGRAM
13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 16. DISCOUNT TERMS
ON OR BEFORE (Date)
a. INSPECTION b. ACCEPTANCE Multiple
Destination Destination
17. SCHEDULE (See reverse for Rejections)
QUANTITY UNIT QUANTITY
ITEM NO. SUPPLIES OR SERVICES ORDERED [UNIT PRICE AMOUNT ACCEPTED
(a) (b) (©) @ (e) U] (9

DUNS Number: 004868105
TOCOR: Helen Grebe Max Expire Date:

03/31/2023
Continued
18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. %(:LL
(Cont.
ages,
21. MAIL INVOICE TO: pages
a. NAME $285,510.00 ‘
RTP FINANCE CENTER
SEE BILLING
INSTRUCTIONS | b. STREET ADDRESS US ENVIRONMENTAL PROTECTION AGENCY
ONREVERSE. | for B0; Box) RTP-FINANCE CENTER AA216-01 170)
GRAND

109 TW ALEXANDER DRIVE
WWW2EPAGOVFINANCIALCONTRACTS

TOTAL

$285,510.00

c. CITY d. STATE e. ZIP CODE
DURHAM NC 27711
22. UNITED STATES OF 03/26/2018 23. NAME (Typed)

AMERICA BY (Signature)

A s ‘ﬁ‘d-m?.)

Kathleen Rechenberqg
LLEEFHONE | n) E CONTRACTING/ORDERING OFFICER

AL JTRITR

AUTHORIZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 347 (Rev. 2/2012)
Prescribed by GSA/FAR 48 CFR 53.213(1)



ORDER FOR SUPPLIES OR SERVICES PAGENO
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
03/26/2018 |[EP-C-17-045 0001
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(a) (b) (c) (d) (e) (U] (@)
Admin Office:
CPOD
US ENVIRONMENTAL PROTECTICN AGENCY
26 WEST MARTIN LUTHER KING DRIVE
MAIL CODE NWD
CINCINNATI OH 45268
Period of Performance: 04/01/2018 to
03/31/2023
0001 Base Period 285,510.00
U.S. Virgin Islands Basic Water Quality
Monitoring Program (USVI BWQM) tasks in
accordance with the Performance Work
Statement (PWS)
Requisition No: PR-R2-18-00052,
PR-R2-18-00274
Delivery: 08/03/2022
Delivery Location Code: CPOD
CPOL
US ENVIRONMENTAL PROTECTION AGENCY
26 WEST MARTIN LUTHER KING DRIVE
MAIL CODE NWD
CINCINNATI OH 45268 USA
Amount: $285,510.00
Accounting Info:
18-E1-02N4-000B06-4117-1802HE0008-001
BFY: 18 Fund: El Budget Org: 02N4
Program (PRC): 000BO6 Budget (BOC):
4117 DCN - Line ID: 1802HE0008-001
Funding Flag: Partial
Funded: $246,000.00
Accounting Info:
18-E1-02N4-000B06-4117-1802HE0025-001
BFY: 18 Fund: El Budget Org: 02N4
Program (PRC): 000BO6 Budget (BOC):
4117 DCN - Line ID: 1802HE0025-001
Funding Flag: Partial
Funded: $39,510.00
0002 Option Period 1
U.S. Virgin Islands Basic Water Quality
Monitoring Program (USVI BWQM) tasks in
accordance with the Performance Work
Statement (PWS)
Continued
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) = $285,510.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER
03/26/2018

CONTRACT NO.
EP-C-17-045

ORDER NO.
0001

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

QUANTITY
ACCEPTED
(f) ()

AMOUNT

0003

0004

(Option Line Item)
01/05/2020

Delivery Location Code:
OW-OWOW-AWPD-MB

AWPB-MB

US EPA-OW-OWOW-AWPD-MB
1200 PENNSYLVANIA AVE NW
MC-4503-T

WASHINGTON DC 20460
Amount: $274,695.00

Option Period 2

U.S. Virgin Islands Basic Water Quality
Monitoring Program (USVI BWQM) tasks in
accordance with the Performance Work
(PWS)

(Option Line Item)

01/05/2021

Statement

Delivery Location Code:
OW-OWOW-AWPD-MB

AWPB-MB

US EPA-OW-OWOW-AWPD-MB
1200 PENNSYLVANIA AVE NW
MC-4503-T

WASHINGTON DC 20460
Amount: $277,247.00

Option Period 3

U.S. Virgin Islands Basic Water Quality
Monitoring Program (USVI BWQM) tasks in
accordance with the Performance Work
(PWS)

(Option Line Item)

01/05/2022

Statement

Delivery Location Code:
OW-OWOW-AWPD-MB

AWPB-MB

US EPA-OW-OWOW-AWPD-MB
1200 PENNSYLVANIA AVE NW
MC-4503-T

WASHINGTON DC 20460
Amount: $279,857.00

Continued

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 52.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
03/26/2018 |EP-C-17-045

ORDER NO.
0001

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
()

UNIT

()

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) ()

0005

Option Period 4

Statement (PWS)
(Option Line Item)
01/05/2023

Delivery Location Code:
OW-OWOW-AWPD-MB

AWPB-MB

US EPA-OW-OWOW-AWPD-MB
1200 PENNSYLVANIA AVE NW
MC-4503-T

WASHINGTON DC 20460
Amount: $282,526.00

U.S. Virgin Islands Basic Water Quality
Monitoring Program (USVI BWQM)
accordance with the Performance Work

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$0.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)
Prescribed by GSA FAR (48 CFR) 52.213(f)



EPAAR 1552.217-77 OPTION TO EXTEND THE TERM OF THE CONTRACT FIXED PRICE.
(OCT 2000)

The Government has the option to extend the term of this contract for four (4) additional period(s). If
more than 60 days remain in the contract period of performance, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To exercise this option within
the last 60 days of the period of performance, the Government must provide to the Contractor written
notification prior to that last 60-day period. This preliminary notification does not commit the
Government to exercising the option. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods
Period Start Date End Date

Base Period 04/01/2018 — 03/31/2019

Option Period 1 04/01/2019 —03/31/2020

Option Period 2 04/01/2020 - 03/31/2021

Option Period 3 04/01/2021 —03/31/2022

Option Period 4 04/01/2022—- 03/31/2023

(b) During the option period (s) the Contractor shall provide the services described below:
Period Attachment

Base Period Attachment 1 (Performance Work Statement)
Option Period 1 Attachment 1 (Performance Work Statement)
Option Period 2 Attachment 1 (Performance Work Statement)
Option Period 3 Attachment 1 (Performance Work Statement)
Option Period 4 Attachment 1 (Performance Work Statement)

(c) The "Consideration and Payment" clause will be amended to reflect increased fixed prices for each
option period as follows:

Period Firm Fixed Price
Option Period 1 $274,695
Option Period 2 $277,247
Option Period 3 $279,857
Option Period 4 $282,526

LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES

Task Order-Level Contracting Officers Representatives (CORs)/Project Officers for this task
order are as follows:

TOCOR: Helen Grebe, grebe.helen@epa.gov, 732-321-6797

Alternate COR: Darvene Adams, adams.darvene@epa.gov , 732-321-6700

Contracting Officials responsible for administering this task order are as follows:

Contracting Officer:
Katie Rechenberg, rechenberg.kathleen @epa.gov, 513-487-2853




TSAWP Multiple-Award Contracts
TASK ORDER
PR-R2-18-00052

U.S. VIRGIN ISLANDS BASIC WATER QUALITY MONITORING PROGRAM (USVI
BWQM) TASKS

The Federal Clean Water Act (CWA) requires the collection and use of ambient water quality information. Data
supplied by the ambient monitoring program is used to generate information for the bi-annual Integrated Reports
(IR), which combine water quality assessment pursuant to Section 305(b) of the CW A and the listing of impaired
water bodies pursuant to Section 303(d) of the CWA. U.S. States and Territories are required to prioritize
waters/watersheds and target high priority waters/watersheds for Total Maximum Daily Load (TMDL) development.
The USVI water quality program began in the early 1970s and has evolved into a program covering a total of 136
stations throughout the USVI.

TASK 1.0
Kickoff Meeting, Reporting and Communication

The contractor shall participate in a Kickoff Meeting with the EPA Task Order Contracting Officer Representative
(TOCOR) via conference call to discuss the following: points of contact, roles and responsibilities, Quality
Assurance protocols, timelines, the schedule of benchmarks, milestones and deliverables, establish dates and times
for monthly calls and monthly technical progress reports and general Task Order administrative information.

The EPA TOCOR will coordinate and set-up monthly working calls between EPA staff and the contractor’s
technical lead to discuss the status and progress of the work under this Task Order. The contractor shall participate
in these monthly calls. The frequency of the monthly conference calls may be modified based on project status at
the request of the contractor and only as approved by EPA. The contractor shall provide meeting summaries
including the progress reports, after the monthly calls within five (5) business days in draft form for the TOCOR to
review, the TOCOR will provide edits and/or comments on the meeting minutes summaries and progress reports
within 5 business days; then a final written deliverable would be expected within five (5) business days after receipt
of written technical direction from the TOCOR, including the TOCOR’s comments and edits to the draft deliverable.

The contractor shall notify the EPA TOCOR of any problems, delays or questions as soon as they arise, including
immediate notification of any quality assurance issues, and Task Order delays. The contractor shall provide a
monthly progress report included within the monthly conference call meeting summaries in accordance with the
contract requirements which will be used for invoice review purposes.

Deliverables:

] Monthly conference calls and meeting minutes,
= Immediate notification to TOCOR of any delays
] Monthly progress reports and

= Timely Communication.

See Section F: Quality Control Surveillance Plan for specific performance standards and indicators related to this
Task. All final versions of final deliverables must be compliant with Section 508 of the Americans with Disabilities
Act.

TASK 2.0 - Quarterly Basic Water Quality Monitoring (BWQM) Program

Description:



The contractor shall be responsible for conducting the USVI BWQM program on a quarterly basis as described in
the Virgin Islands Department of Planning and Natural Resources, Division of Environmental Protection (VIDPNR-
DEP or DEP) most current Ambient Water Monitoring Quality Assurance Project Plan (QAPP), Attachment A.
Station locations will be established by DEP’s QAPP or slightly modified locations will be supplied by the TOCOR.

EPA is looking for the lowest costs possible while maintaining technically acceptable performance. Since this
project is ambient water monitoring, a certified laboratory is not required. However, the laboratory must provide a
demonstration of capability and follow accepted and acceptable good laboratory practices. This documentation shall
be provided within one week of award to EPA for review. EPA will review the documentation and provide approval
for work to commence or required revisions within 10 days of award.

The contractor shall measure all in-situ parameters and collect samples for analysis by a laboratory at each station as
follows:

e  Total number of sites: 136.

e  Sites per island: St. John — 21; St. Thomas — 60; St. Croix — 55.

e  Monitoring frequency: quarterly.

e  Field Parameters: depth, pH, temperature (T), Dissolved Oxygen (DO), salinity, turbidity (NTU),
Secchi depth.

e Laboratory Parameters: Enterococci, Total Phosphorus (TP), Total Nitrogen (TN) and Total
Suspended Solids (TSS).

Field methodology, sampling instrumentation and equipment must be equivalent to the one used by DEP and
laboratory analyses must be by EPA or other acceptable analytical methods, comparable to those described in the
QAPP. The contractor shall be responsible for the collection of all samples and their shipment to a suitable
laboratory within the recommended holding times of each sample. The contractor shall store/preserve samples prior
to shipment to the laboratory for analysis. The contractor shall provide their field SOPs, laboratory SOPs, a
demonstration of capability, results of QA/QC documentation reference samples, e.g., NIST, and MDL studies as
applicable, Reporting Limits (RLs) and how they were calculated, conducted on an appropriate matrix, i.e.,
seawater, to EPA with the project proposal and with the results of each monitoring event or each batch of analytical
results as appropriate, as well as with the final data package. EPA will review the contractor’s project design and
QA documentation and approve it prior to the start of any work.

Under this PWS, the contractor shall perform all analyses using accepted analytical methods. The contractor shall
ensure that all samples are preserved in accordance with the requirements of those methods. The contractor shall
ensure that all QA/QC requirements specified in applicable laboratory SOPs are followed for this project. The
contractor shall report down to 1/3 of their RL. Any result between the RL and 1/3 RL shall be qualified as
“estimated.”

Deliverables:
e  The quarterly monitoring schedule; any deviations, including the justification(s) must be approved by EPA
prior to conducting monitoring work;

e Record of quarterly completion of field work and final report (including full data package, results and
results discussion/recommended next steps).

TASK 3.0 - Field and Analytical Results and Supporting Documentation

Description:



For each quarter, within forty-five (45) business days of receipt of the last quarterly sample, the contractor will
provide EPA and VIDPNR-DEP with results and supporting documentation. The minimum content of the

deliverables (data

package) is outlined below:

Field and analytical results sorted by station/sample ID.

Summary results for each QC sample type, e.g., Method Blank, LCS, SRM, MS.

Most recent calculated Method Detection Limit.

Most recent calculated Method Reporting Limit.

Discussion of any field and/or analytical problems encountered and their resolution.

Date/time of sample receipt, preservation, and analysis.

Calibration logs for all field instrumentation, laboratory calibration standards, blanks, continuing
calibration verification and laboratory duplicates, as applicable.

Instrument adjustments, data corrections, or other anomalies if applicable.

Raw data including all instrument readouts and data pertinent to the reconstruction of the analysis
and results used for sample and QC analyses.

Photocopies of all chains of custody.

Data entered via WQX into STORET, including but not limited to: Monitoring Location ID,
Activity ID, Activity Type, Activity Media Name, Activity Start Date, Activity Start Time,
Activity Start Time Zone, Activity Depth/Height Measure, Activity Depth/Height Unit, Sample
Collection Method ID, Sample Collection Equipment Name, Characteristic Name, Result Value,
Result Unit, Result Measure Qualifier, Result Sample Fraction, Result Status 1D, Result Value
Type, Result Analytical Method ID, Result Analytical Method Context, Analysis Start Date,
Result Detection/Quantitation Limit Type, Result Detection/Quantitation Limit Measure, Result
Detection/Quantitation Limit Unit, Result Comment.

Deliverables must be provided in electronic format accepted by EPA and VIDPNR-DEP (Excel for data
and similar outputs, Word or pdf format for narratives). The contractor shall be responsible for entering
the data results via WQX data exchange into EPA's STORET system under their own entity. The
contractor shall be responsible for the accuracy of the data entered into STORET that is received from its
field personnel and its laboratory, including sufficient significant figures of coordinates and data results.
The contractor shall report quality control of the data upload to the EPA.

TASK 4.0 Option year 1: Tasks 1.0, 2.0 and 3.0 reflected above.

TASK 5.0 Option year 2: Tasks 1.0, 2.0 and 3.0 reflected above.

TASK 6.0 Option year 3: Tasks 1.0, 2.0 and 3.0 reflected above.

TASK 7.0 Option year 4: Tasks 1.0, 2.0 and 3.0 reflected above.

A. SCHEDULE OF BENCHMARKS & DELIVERABLES:

TASK/Days

BASE PERIOD Due Date
[April 2018 - March 2019]

0-90 days

April — May - June

1

Kick-off meeting, within 10 days of Task April 2018
Order award.

QA project documentation as described in April 2018
the PWS approved by EPA before work
can start.




2 BWQM program schedule for quarterly April 2018
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2018.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2018.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2018
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2018.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than November 30,

last quarterly sample to TOPO for EPA 2018.
approval.
181-270 days October — November - December

2 BWQM program schedule for quarterly October 2018
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2018.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than February 28,

last quarterly sample to TOPO for EPA 2019.
approval.
271-365 days January — February - March

2 BWQM program schedule for quarterly January 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2019.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the
last quarterly sample to TOPO for EPA
approval.

approval of schedule, no
later than May 31, 2019.




TASK/Days OPTION PERIOD 1 Due Date
[April 2019 - March 2020]
0-90 days April — May - June

1 Kick-off meeting, within 10 days of Task April 2019
Order award.

2 QA project documentation as described in April 2019
the PWS approved by EPA before work
can start.

2 BWQM program schedule for quarterly April 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2019.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2019.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2019.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than November 30,

last quarterly sample to TOPO for EPA 2019.
approval.
181-270 days October — November - December

2 BWQM program schedule for quarterly October 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2019.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than February 28,

last quarterly sample to TOPO for EPA 2020.
approval.
271-365 days January — February - March
2 BWQM program schedule for quarterly January 2020

sampling to EPA two weeks prior to the
monitoring event.




Conduct BWQM program quarterly
monitoring and submit record of
completion within one week of finishing
all field work.

TBD after EPA approval
of schedule, no later than
March 30, 2020.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2020.
last quarterly sample to TOPO for EPA
approval.

TASK/Days OPTION PERIOD 2 Due Date
[April 2020 - March 2021]
0-90 days April — May - June

1 Kick-off meeting, within 10 days of Task April 2020
Order award.

2 QA project documentation as described in April 2020
the PWS approved by EPA before work
can start.

2 BWQM program schedule for quarterly April 2020
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2020.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2020.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2020
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2020.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the
last quarterly sample to TOPO for EPA
approval.

approval of schedule, no
later than November 30,
2020.

181-270 days

October — November - December

2

BWQM program schedule for quarterly
sampling to EPA two weeks prior to the
monitoring event.

October 2020

Conduct BWQM program quarterly
monitoring and submit record of
completion within one week of finishing
all field work.

TBD after EPA approval
of schedule, no later than
December 30, 2020.




BWQM program analytical data package
including STORET/WQX entry, submitted
within 45 business days of receipt of the

TBD After EPA
approval of schedule, no
later than February 28,

last quarterly sample to TOPO for EPA 2021.
approval.
271-365 days January — February - March
2 BWQM program schedule for quarterly January 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2021.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2021.
last quarterly sample to TOPO for EPA
approval.
TASK/Days OPTION PERIOD 3 Due Date
[April 2021 - March 2022]
0-90 days April — May - June
1 Kick-off meeting, within 10 days of Task April 2021
Order award.
2 QA project documentation as described in April 2021
the PWS approved by EPA before work
can start.
2 BWQM program schedule for quarterly April 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2021.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2021.
approval.
91-180 days July — August - September
2 BWQM program schedule for quarterly July 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval

monitoring and submit record of
completion within one week of finishing
all field work.

of schedule, no later than
September 30, 2021.




BWQM program analytical data package
including STORET/WQX entry, submitted
within 45 business days of receipt of the

TBD After EPA
approval of schedule, no
later than November 30,

last quarterly sample to TOPO for EPA 2021.
approval.
181-270 days October — November - December

2 BWQM program schedule for quarterly October 2021
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2021.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than February 28,

last quarterly sample to TOPO for EPA 2022.
approval.
271-365 days January — February - March

2 BWQM program schedule for quarterly January 2022
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2022.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2022.
last quarterly sample to TOPO for EPA
approval.

TASK/Days OPTION PERIOD 4 Due Date
[April 2022 - March 2023]
0-90 days April — May - June

1 Kick-off meeting, within 10 days of Task April 2022
Order award.

2 QA project documentation as described in April 2022
the PWS approved by EPA before work
can start.

2 BWQM program schedule for quarterly April 2022
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval

monitoring and submit record of
completion within one week of finishing
all field work.

of schedule, no later than
June 30, 2022.




BWQM program analytical data package
including STORET/WQX entry, submitted
within 45 business days of receipt of the

TBD After EPA
approval of schedule, no
later than August 31,

including STORET/WQX entry, submitted
within 45 business days of receipt of the

last quarterly sample to TOPO for EPA 2022.
approval.
91-180 days July — August - September

2 BWQM program schedule for quarterly July 2022
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2022.
all field work.

3 BWQM program analytical data package TBD After EPA

approval of schedule, no
later than November 30,

including STORET/WQX entry, submitted
within 45 business days of receipt of the

last quarterly sample to TOPO for EPA 2022.
approval.
181-270 days October — November - December

2 BWQM program schedule for quarterly October 2022
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2022.
all field work.

3 BWQM program analytical data package TBD After EPA

approval of schedule, no
later than February 28,

including STORET/WQX entry, submitted
within 45 business days of receipt of the
last quarterly sample to TOPO for EPA
approval.

last quarterly sample to TOPO for EPA 2023.
approval.
271-365 days January — February - March

2 BWQM program schedule for quarterly January 2023
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2023.
all field work.

3 BWQM program analytical data package TBD After EPA

approval of schedule, no
later than May 31, 2023.

Any and all deliverables specified in this PWS will be delivered to:

Helen Grebe

Environmental Scientist

USEPA Region 2

Division of Environmental Science and Assessment/Monitoring and Assessment Branch (MS-220)
2890 Woodbridge Avenue



Edison, NJ 08837
Grebe.helen @epa.gov

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given period, the
contractor shall make a determination that the deliverables, milestones, benchmarks, and any outstanding technical
direction from the TOCOR, will be satisfactorily completed in the form requested in the PWS by the end of the
Period of Performance and for the remaining funding that is available.

If the contractor determines one or more of the above-referenced items will not be able to be completed in the requested
form within the period of performance and with the available funding, the contractor shall notify the TOCOR and the
CO immediately. Within 5 business days of said notification, the TOCOR in coordination with the CO will provide
technical direction concerning use of the remaining funding to prepare and furnish to the TOCOR all interim draft
deliverables, interim work products, and any working files in an electronic format which is supported by EPA, for
eventual continuation of the project after the end date of the Task Order.

B. REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract requirements. See
contract clause F.3, F.4, and J.2 “List of Attachments, Number 2 - Reports of Work™.

Additional requirements specific to this Task Order are as follows: N/A
C. TRAVEL
All travel under this Task Order shall be in compliance with contract requirements. See contract clause H.28.

EPA expects that the contractor may need to travel to the USVI for performance of this Task Order, if the contractor
is not on island. The estimated travel needs are presented below:

TASKS FREQUENCY DURATION NUMBER OF PEOPLE
Tasks 1- initial Meeting 1 2 days 3-5 (max)

with DPNR_DEP if needed

Tasks 2 - BWQM Program 4 7 - 12 days each 3 - 4 people

D. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and organization and
physically display that information through an identification badge. Contractor personnel are prohibited from acting
as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

E. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The EPA projects that none of the individual meetings identified in these tasks will exceed a total cost of $20,000.
The contractor shall immediately notify the EPA Contracting Officer, PO and TOCOR of any anticipated individual
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and indirect costs
paid by the government and include any associated authorized travel and per diem expenses, room charges for
official business, audiovisual use, light refreshments, registration fees, ground transportation and other expenses as
defined by the Federal Travel Regulations. All outlays for conference preparation should be included, but the
federal employee time for conference preparation should not be included. After notifying EPA of the potential to
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reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting

Officer.

F. QUALITY ASSURANCE SURVEILLANCE PLAN: EPA will judge performance for all Tasks using
the following Quality Assurance Surveillance Plan (QASP).

maintain contact with the
EPA CO and TOCOR
throughout the
performance of the task
order and shall
immediately bring
potential problems to the
attention of the EPA
TOCOR. In cases where
issues have a direct
impact on project
schedules, cost, time, or
quality, the contractor
shall provide options for
EPA's consideration on
resolving the issues or
mitigating their impacts.

quality shall be brought to
the attention of the EPA
TOCOR within 3-
working days of
occurrence.

progress report) to

identify unreported issues.

Performance Measureable Surveillance Method Incentives/
Requirement Performance Standards Disincentives
Management and Any issue adversely All deliverables will be Two or more incidents
Communications: impacting project reviewed by the EPA where the contractor does
The Contractor shall schedules, cost, time or TOCOR (via monthly not meet the measureable

performance will be
considered unsatisfactory
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Fewer than two incidents
per task order where the
contractor does not meet
the measureable
performance standard will
be considered acceptable
performance and will be
reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.

Timeliness:

Services and deliverables
shall be in accordance
with schedules slated in
the task order, unless
amended or modified by
an approved EPA action.

No more than 25% of all
deliverables shall be
submitted more than 3
working days past the due
date.

100% of the deliverables
will be reviewed by the
EPA TOCOR monthly
(via monthly progress
report & milestones
established for each
deliverable) to compare
actual delivery dates
against those approved.

Unsatisfactory rating
under the category of
Timeliness in CPARS
when the contractor does
not meet the measurable
performance standards.

Cost Management and
Control.

The Contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports
and approved special
reporting requirements.
The Contractor shall
assign appropriately
leveled and skilled
personnel to all tasks,
practice and encourage
time management, and

The contractor shall
manage costs to the level
of approved ceiling on the
task order. The contractor
shall notify the TOCOR,
contract PO, and CO
when 75% of the
approved funding ceiling
for the task order is
reached.

The TOCOR will review
monthly progress reports
& milestones established
for each deliverable to
compare actual versus
projected expenditures.

Unsatisfactory rating
under the category of
Cost Control in CPARS
when the contractor does
not meet the measurable
performance standards
during an applicable
period of performance.

An acceptable rating will
be reported in the CPARS
Performance Evaluation
System under the
category of Cost Control
if the contractor meets the




Performance
Requirement

Measureable
Performance Standards

Surveillance Method

Incentives/
Disincentives

ensure accurate and
appropriate cost control.

measureable performance
standards and accurately
reports the costs in the
progress reports
according to the
requirements in the
“Reports of Work”
attachment to the RFP.

Technical Effort. The
Contractor shall abide by
its QMP and document
SOP in performing work
on this task order.

No more than 25% of
reviewed deliverables and
work products shall
require revisions to meet
the requirements of the
QMP, PWS, and technical
direction.

All deliverables will be
reviewed by the EPA
TOCOR to identify
noncompliance issues
with the QMP, PWS, and
technical direction.

Unsatisfactory rating
under the category of
Quality of Product or
Service in CPARS when
the contractor does not
meet the measurable
performance standards
during an applicable
period of performance.

G. ATTACHMENTS

This section provides additional detailed project background or other necessary reference materials for contractor

performance.

Attachment A — VIDPNR-DEP Ambient Water Monitoring Quality Assurance Project Plan
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Attachment A: VIDPNR-DEP Ambient Water Quality monitoring Program QAPP

Included as separate pdf document

13



1. CONTRACT ID CODE PAGE OF PAGES
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2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00001 ses Block 16C PR-R2-19-00128
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
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US ENVIRONMENTAL PROTECTION AGENCY
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MAIL CODE W136
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each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required) Net Increase: $274,695.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation data, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X Unilateral - 1552.217-77 Option to Extend the Term of the Contract Fixed Price

E. IMPORTANT: Contractor is not [lis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 004868105

TOCOR: Helen Grebe Max Expire Date: 03/31/2023 InvoiceApprover: Helen Grebe
The purpose of this modification is to 1) Exercise Option Period 1 (04/01/2019 to
03/31/2020); and 2) Fully fund Option Period 1 at $274,695.00.

LIST OF CHANGES:

Reason for Modification: Exercise an Option
Total Amount for this Modification: $0.00

New Total Amount for this Version: $274,695.00
New Total Amount for this Award: $1,399,835.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
ELEETACMIE
SENAIURE | 93719 /2010

(Signature of person authorized to sign) (Signature of Contracting Officer)
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NAME OF OFFEROR OR CONTRACTOR
RESEARCH TRIANGLE INSTITUTE
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Obligated Amount for this Modification:
$274,695.00

New Total Obligated Amount for this Award:

$560,205.00

Buyer changed
from Kathleen Rechenberg

to Lawrence Edelmann

Contracting Officer changed
from Kathleen Rechenberg

to Sandra Stargardt-Licis

Invoice Approving Official changed to
Grebe

CHANGES FOR LINE ITEM NUMBER: 2
Obligated Amount for this Modification:
$274,695.00

Exercised option

NEW ACCOUNTING CODE ADDED:
Account code:
19-E1-02N-000B06-4117-1902HE0012-001
Beginning FiscalYear 19
Ending Fiscal Year

Fund (Appropriation) E1
Budget Organization 02N
Program (PRC) 00OBO6
Budget (BOC) 4117

Job # (Site/Project)

Cost Organization
DCN-LineID 1802HE0012-001
Quantity: 0

Amount: $274,695.00
Percent: 100

Subject To Funding: N

Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
109 TW Alexander Drive
www2 .epa.gov/financial/contracts
Durham NC 27711

Continued

Helen

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF

CONTINUATION SHEET EP-C-17-045/0001/P00001 3

NAME OF OFFEROR OR CONTRACTOR
RESEARCH TRIANGLE INSTITUTE

ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(B) (B) (C) D) (E) (F)
Delivery Location Code: OW-OWOW-AWPD-MB
AWPB-MB
US EPA-OW-OWOW-AWPD-MB
1200 PENNSYLVANIA AVE NW
MC-4503-T
WASHINGTON DC 20460
Period of Performance: 04/01/2018 to 03/31/2023
All other terms and conditions shall remain
unchanged.
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR)53.110



LOCAL CLAUSE EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES -
Option Period 1

Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows:

Task Order COR (TOCOR): Helen Grebe, grebe.helen@epa.gov 732-321-6797

Alternate Task Order COR (Alt TOCOR): Darvene Adams, adams.darvene(epa.gov 732-321-6700

Contracting Officials responsible for administering this contract are as follows:

Contracting Officer, Sandra Licis, US EPA. Cincinnati Procurement Operations Division, NWD-001,
Cincinnati, Ohio 45268, licis.sandy(@epa.gov

Contract Specialist. Lawrence Edelmann, US EPA. Cincinnati Procurement Operations Division, NWD-
001, Cincinnati, Ohio 45268, edelmann.lawrenceepa.gov




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 4

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00002 See Block 16C PR-CAD-19-00062
6. ISSUED BY CODE |cAD 7. ADMINISTERED BY (if other than ltem 6) CODE |
CAD
US ENVIRONMENTAL PROTECTION AGENCY
26 WEST MARTIN LUTHER KING DRIVE
MAIL CODE W136
CINCINNATI OH 45268-0001
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< 10A. MODIFICATION OF CONTRACT/ORDER NO.
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10B. DATED (SEE ITEM 13)
CODE 004868105 FACILITY CODE 03/26/2018
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR
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each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (if required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
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C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
X Bilateral - 52.243-1; Changes - Fixed Price

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor [is not is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 004868105

The purpose of this modification is to: 1) Descoping Task 3 from the Base Period; 2) Adding
Task 3 (descoped from the Base Period) to Option Period 1; 3) Increasing the ceiling for
Option Period 1 by $11,641.19 (to $286,336.19) and; 4) Shifting $11,641.19 from the Base
Period to Option Period 1.

TOCOR: Helen Grebe Max Expire Date: 03/31/2023 InvoiceApprover: Helen Grebe

LIST OF CHANGES:

Reason for Modification: Funding Only Action
Total Amount for this Modification: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Iltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Sandra Stargardt-Licis

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
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NAME OF OFFEROR OR CONTRACTOR
RESEARCH TRIANGLE INSTITUTE
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) () D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $285,510.00 to $273,868.81
Obligated Amount for this Modification:
-$11,641.19

Incremental Funded Amount changed from
$285,510.00 to $273,868.81

CHANGES FCOR DELIVERY LOCATION: CPCD
Amount changed from $285,510.00 to $273,868.81

CHANGES FOR ACCOUNTING CODE:
18-E1-02N4-000B06-4117-1802HE0008-001

CHANGES FOR ACCOUNTING CODE:
18-E1-02N4-000B06-4117-1802HE0025-001

Amount changed from $39,510.00 to $27,868.81
Percent changed from 0 to 9.76106

CHANGES FOR LINE ITEM NUMBER: 2

Total Amount changed

from $274,695.00 to $286,336.19

Obligated Amount for this Modification: $11,641.19

CHANGES FOR DELIVERY LOCATION: OW-OWOW-AWPD-MB
Amount changed from $274,695.00 to $286,336.19

CHANGES FOR ACCOUNTING CODE:
19-E1-02N-000B06-4117-1302HE0012-001

NEW ACCOUNTING CODE ADDED:
Account code:
18-E1-02N4-000B06-4117-1802HE0025-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) E1
Budget Organization 02N4
Program (PRC) 00OBO6
Budget (BOC) 4117

Job # (Site/Project)

Cost Organization
DCN-LineID 1802HE0025-001
Quantity: 0

Amount: $11,641.19
Pereents 4.06557

Subject To Funding: N

Continued
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Period of Performance: 04/01/2018 to 03/31/2023

All other terms and conditions shall remain
unchanged.
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EPAAR 1552.217-77 OPTION TO EXTEND THE TERM OF THE CONTRACT FIXED PRICE.
(OCT 2000)

The Government has the option to extend the term of this contract for four (4) additional period(s). If
more than 60 days remain in the contract period of performance, the Government, without prior written
notification, may exercise this option by issuing a contract modification. To exercise this option within
the last 60 days of the period of performance, the Government must provide to the Contractor written
notification prior to that last 60-day period. This preliminary notification does not commit the
Government to exercising the option. Use of an option will result in the following contract modifications:

(a) The "Period of Performance" clause will be amended to cover a base period and option periods
Period Start Date ~ End Date

Base Period 04/01/2018 — 03/31/2019

Option Period 1 04/01/2019 — 03/31/2020

Option Period 2 04/01/2020 — 03/31/2021

Option Period 3 04/01/2021 —03/31/2022

Option Period 4 04/01/2022— 03/31/2023

(b) During the option period (s) the Contractor shall provide the services described below:
Period Attachment

Base Period Attachment 1 (Performance Work Statement)
Option Period 1 Attachment 1 (Performance Work Statement)
Option Period 2 Attachment 1 (Performance Work Statement)
Option Period 3 Attachment 1 (Performance Work Statement)
Option Period 4 Attachment 1 (Performance Work Statement)

(c) The "Consideration and Payment" clause will be amended to reflect increased fixed prices for each
option period as follows:

Period Firm Fixed Price
Option Period 1 $286,336.19
Option Period 2 $277.247.00
Option Period 3 $279,857.00

Option Period 4 $282.526.00



TSAWP Multiple-Award Contracts
TASK ORDER
PR-R2-18-00052

U.S. VIRGIN ISLANDS BASIC WATER QUALITY MONITORING PROGRAM (USVI
BWQM) TASKS

The Federal Clean Water Act (CWA) requires the collection and use of ambient water quality information. Data
supplied by the ambient monitoring program is used to generate information for the bi-annual Integrated Reports
(IR), which combine water quality assessment pursuant to Section 305(b) of the CWA and the listing of impaired
water bodies pursuant to Section 303(d) of the CWA. U.S. States and Territories are required to prioritize
waters/watersheds and target high priority waters/watersheds for Total Maximum Daily Load (TMDL) development.
The USVI water quality program began in the early 1970s and has evolved into a program covering a total of 136
stations throughout the USVI.

TASK 1.0
Kickoff Meeting, Reporting and Communication

The contractor shall participate in a Kickoff Meeting with the EPA Task Order Contracting Officer Representative
(TOCOR) via conference call to discuss the following: points of contact, roles and responsibilities, Quality
Assurance protocols, timelines, the schedule of benchmarks, milestones and deliverables, establish dates and times
for monthly calls and monthly technical progress reports and general Task Order administrative information.

The EPA TOCOR will coordinate and set-up monthly working calls between EPA staff and the contractor’s
technical lead to discuss the status and progress of the work under this Task Order. The contractor shall participate
in these monthly calls. The frequency of the monthly conference calls may be modified based on project status at
the request of the contractor and only as approved by EPA. The contractor shall provide meeting summaries
including the progress reports, after the monthly calls within five (5) business days in draft form for the TOCOR to
review, the TOCOR will provide edits and/or comments on the meeting minutes summaries and progress reports
within 5 business days; then a final written deliverable would be expected within five (5) business days after receipt
of written technical direction from the TOCOR, including the TOCOR’s comments and edits to the draft deliverable.

The contractor shall notify the EPA TOCOR of any problems, delays or questions as soon as they arise, including
immediate notification of any quality assurance issues, and Task Order delays. The contractor shall provide a
monthly progress report included within the monthly conference call meeting summaries in accordance with the
contract requirements which will be used for invoice review purposes.

Deliverables:

u Monthly conference calls and meeting minutes,
] Immediate notification to TOCOR of any delays
" Monthly progress reports and

. Timely Communication.

See Section F: Quality Control Surveillance Plan for specific performance standards and indicators related to this
Task. All final versions of final deliverables must be compliant with Section 508 of the Americans with Disabilities
Act.



TASK 2.0 — Quarterly Basic Water Quality Monitoring (BWQM) Program

Description: The contractor shall be responsible for conducting the USVI BWQM program on a quarterly basis as described in the
Virgin Islands Department of Planning and Natural Resources, Division of Environmental Protection (VIDPNR- DEP or DEP) most
current Ambient Water Monitoring Quality Assurance Project Plan (QAPP), Attachment A. Station locations will be established by
DEP’s QAPP or slightly modified locations will be supplied by the TOCOR.

EPA is looking for the lowest costs possible while maintaining technically acceptable performance. Since this
project is ambient water monitoring, a certified laboratory is not required. However, the laboratory must provide a
demonstration of capability and follow accepted and acceptable good laboratory practices. This documentation shall
be provided within one week of award to EPA for review. EPA will review the documentation and provide approval
for work to commence or required revisions within 10 days of award.

The contractor shall measure all in-situ parameters and collect samples for analysis by a laboratory at each station as
follows:

e Total number of sites: 136.

e  Sites per island: St. John — 21; St. Thomas — 60; St. Croix — 55.

¢  Monitoring frequency: quarterly.

¢  Field Parameters: depth, pH, temperature (T), Dissolved Oxygen (DO), salinity, turbidity (NTU),
Secchi depth.

¢  Laboratory Parameters: Enterococci, Total Phosphorus (TP), Total Nitrogen (TN) and Total
Suspended Solids (TSS).

Field methodology, sampling instrumentation and equipment must be equivalent to the one used by DEP and
laboratory analyses must be by EPA or other acceptable analytical methods, comparable to those described in the
QAPP. The contractor shall be responsible for the collection of all samples and their shipment to a suitable
laboratory within the recommended holding times of each sample. The contractor shall store/preserve samples prior
to shipment to the laboratory for analysis. The contractor shall provide their field SOPs, laboratory SOPs, a
demonstration of capability, results of QA/QC documentation reference samples, e.g., NIST, and MDL studies as
applicable, Reporting Limits (RLs) and how they were calculated, conducted on an appropriate matrix, i.e.,
seawater, to EPA with the project proposal and with the results of each monitoring event or each batch of analytical
results as appropriate, as well as with the final data package. EPA will review the contractor’s project design and
QA documentation and approve it prior to the start of any work.

Under this PWS, the contractor shall perform all analyses using accepted analytical methods. The contractor shall
ensure that all samples are preserved in accordance with the requirements of those methods. The contractor shall
ensure that all QA/QC requirements specified in applicable laboratory SOPs are followed for this project. The
contractor shall report down to 1/3 of their RL. Any result between the RL and 1/3 RL shall be qualified as
“estimated.”

Deliverables:
e  The quarterly monitoring schedule; any deviations, including the justification(s) must be approved by EPA
prior to conducting monitoring work;

¢ Record of quarterly completion of field work and final report (including full data package, results and
results discussion/recommended next steps).

TASK 3.0 — Field and Analytical Results and Supporting Documentation

Description:



For each quarter, within forty-five (45) business days of receipt of the last quarterly sample, the contractor will
provide EPA and VIDPNR-DEP with results and supporting documentation. The minimum content of the
deliverables (data package) is outlined below:

Field and analytical results sorted by station/sample ID.

Summary results for each QC sample type, e.g., Method Blank, LCS, SRM, MS.

Most recent calculated Method Detection Limit.

Most recent calculated Method Reporting Limit.

Discussion of any field and/or analytical problems encountered and their resolution.

Date/time of sample receipt, preservation, and analysis.

Calibration logs for all field instrumentation, laboratory calibration standards, blanks, continuing
calibration verification and laboratory duplicates, as applicable.

Instrument adjustments, data corrections, or other anomalies if applicable.

Raw data including all instrument readouts and data pertinent to the reconstruction of the analysis
and results used for sample and QC analyses.

Photocopies of all chains of custody.

Data entered via WQX into STORET, including but not limited to: Monitoring Location ID,
Activity ID, Activity Type, Activity Media Name, Activity Start Date, Activity Start Time,
Activity Start Time Zone, Activity Depth/Height Measure, Activity Depth/Height Unit, Sample
Collection Method ID, Sample Collection Equipment Name, Characteristic Name, Result Value,
Result Unit, Result Measure Qualifier, Result Sample Fraction, Result Status ID, Result Value
Type, Result Analytical Method ID, Result Analytical Method Context, Analysis Start Date,
Result Detection/Quantitation Limit Type, Result Detection/Quantitation Limit Measure, Result
Detection/Quantitation Limit Unit, Result Comment.

Deliverables must be provided in electronic format accepted by EPA and VIDPNR-DEP (Excel for data
and similar outputs, Word or pdf format for narratives). The contractor shall be responsible for entering
the data results via WQX data exchange into EPA's STORET system under their own entity. The
contractor shall be responsible for the accuracy of the data entered into STORET that is received from its
field personnel and its laboratory, including sufficient significant figures of coordinates and data results.
The contractor shall report quality control of the data upload to the EPA.

TASK 4.0 Option year 1: Tasks 1.0, 2.0 and 3.0 reflected above.

TASK 5.0 Option year 2: Tasks 1.0, 2.0 and 3.0 reflected above.

TASK 6.0 Option year 3: Tasks 1.0, 2.0 and 3.0 reflected above.

TASK 7.0 Option year 4: Tasks 1.0, 2.0 and 3.0 reflected above.

A. SCHEDULE OF BENCHMARKS & DELIVERABLES:

TASK/Days BASE PERIOD Due Date

[April 2018 - March 2019]

0-90 days

April — May - June

1

Kick-off meeting, within 10 days of Task April 2018
Order award.

QA project documentation as described in April 2018
the PWS approved by EPA before work
can start.




2 BWQM program schedule for quarterly April 2018
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2018.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2018.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2018
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2018.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than November 30,

last quarterly sample to TOPO for EPA 2018.
approval.
181-270 days October — November - December

2 BWQM program schedule for quarterly October 2018
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2018.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than February 28,
last quarterly sample to TOPO for EPA 2019.
approval.

271-365 days January — February - March

2 BWQM program schedule for quarterly January 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval

monitoring and submit record of
completion within one week of finishing
all field work.

of schedule, no later than
March 30, 2019.




TASK/Days OPTION PERIOD 1 Due Date
[April 2019 - March 2020]
0-90 days April — May - June

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2019.
last quarterly sample to TOPO for EPA
approval.

2 QA project documentation as described in April 2019
the PWS approved by EPA before work
can start.

2 BWQM program schedule for quarterly April 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2019.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2019.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2019
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2019.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the

approval of schedule, no
later than November 30,

last quarterly sample to TOPO for EPA 2019.
approval.
181-270 days October — November - December
2 BWQM program schedule for quarterly October 2019
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2019.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than February 28,
last quarterly sample to TOPO for EPA 2020.
approval.
271-365 days January — February - March
2 BWQM program schedule for quarterly January 2020

sampling to EPA two weeks prior to the
monitoring event.




Conduct BWQM program quarterly
monitoring and submit record of
completion within one week of finishing
all field work.

TBD after EPA approval
of schedule, no later than
March 30, 2020.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2020.
last quarterly sample to TOPO for EPA
approval.

TASK/Days OPTION PERIOD 2 Due Date
[April 2020 - March 2021]
0-90 days April — May - June

1 Kick-off meeting, within 10 days of Task April 2020
Order award.

2 QA project documentation as described in April 2020
the PWS approved by EPA before work
can start.

2 BWQM program schedule for quarterly April 2020
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2020.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2020.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2020
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2020.
all field work.

3 BWQM program analytical data package TBD After EPA

including STORET/WQX entry, submitted
within 45 business days of receipt of the
last quarterly sample to TOPO for EPA
approval.

approval of schedule, no
later than November 30,
2020.

181-270 days

October — November - December

2

BWQM program schedule for quarterly
sampling to EPA two weeks prior to the
monitoring event.

October 2020

Conduct BWQM program quarterly
monitoring and submit record of

completion within one week of finishing
all field work.

TBD after EPA approval
of schedule, no later than
December 30, 2020.




3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than February 28,
last quarterly sample to TOPO for EPA 2021.
approval.
271-365 days January — February - March
2 BWQM program schedule for quarterly January 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2021.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2021.
last quarterly sample to TOPO for EPA
approval.
TASK/Days OPTION PERIOD 3 Due Date
[April 2021 - March 2022]
0-90 days April — May - June
1 Kick-off meeting, within 10 days of Task April 2021
Order award.
2 QA project documentation as described in April 2021
the PWS approved by EPA before work
can start.
2 BWQM program schedule for quarterly April 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing June 30, 2021.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2021.
approval.
91-180 days July — August - September
2 BWQM program schedule for quarterly July 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval

monitoring and submit record of
completion within one week of finishing
all field work.

of schedule, no later than
September 30, 2021.




BWQM program analytical data package
including STORET/WQX entry, submitted
within 45 business days of receipt of the

TBD After EPA
approval of schedule, no
later than November 30,

last quarterly sample to TOPO for EPA 2021.
approval.
181-270 days October — November - December
2 BWQM program schedule for quarterly October 2021
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2021.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than February 28,
last quarterly sample to TOPO for EPA 2022.
approval.
271-365 days January — February - March
2 BWQM program schedule for quarterly January 2022
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2022.
all field work.
3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than May 31, 2022.
last quarterly sample to TOPO for EPA
approval.
TASK/Days OPTION PERIOD 4 Due Date
[April 2022 - March 2023]
0-90 days April — May - June
1 Kick-off meeting, within 10 days of Task April 2022
Order award.
2 QA project documentation as described in April 2022
the PWS approved by EPA before work
can start.
2 BWQM program schedule for quarterly April 2022
sampling to EPA two weeks prior to the
monitoring event.
3 Conduct BWQM program quarterly TBD after EPA approval

monitoring and submit record of
completion within one week of finishing
all field work.

of schedule, no later than
June 30, 2022.




including STORET/WQX entry, submitted
within 45 business days of receipt of the

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than August 31,
last quarterly sample to TOPO for EPA 2022.
approval.

91-180 days July — August - September

2 BWQM program schedule for quarterly July 2022
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing September 30, 2022.
all field work.

3 BWQM program analytical data package TBD After EPA

approval of schedule, no
later than November 30,

including STORET/WQX entry, submitted
within 45 business days of receipt of the
last quarterly sample to TOPO for EPA
approval.

last quarterly sample to TOPO for EPA 2022.
approval.
181-270 days October — November - December

2 BWQM program schedule for quarterly October 2022
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing December 30, 2022.
all field work.

3 BWQM program analytical data package TBD After EPA
including STORET/WQX entry, submitted | approval of schedule, no
within 45 business days of receipt of the later than February 28,
last quarterly sample to TOPO for EPA 2023.
approval.

271-365 days January — February - March

2 BWQM program schedule for quarterly January 2023
sampling to EPA two weeks prior to the
monitoring event.

3 Conduct BWQM program quarterly TBD after EPA approval
monitoring and submit record of of schedule, no later than
completion within one week of finishing March 30, 2023.
all field work.

3 BWQM program analytical data package TBD After EPA

approval of schedule, no
later than May 31, 2023.

Any and all deliverables specified in this PWS will be delivered to:

Helen Grebe

Environmental Scientist
USEPA Region 2

Division of Environmental Science and Assessment/Monitoring and Assessment Branch (MS-220)

2890 Woodbridge Avenue




Edison, NJ 08837
Grebe.helen@epa.gov

When the Task Order reaches 30 calendar days prior to the end of the Period of Performance in a given period, the
contractor shall make a determination that the deliverables, milestones, benchmarks, and any outstanding technical
direction from the TOCOR, will be satisfactorily completed in the form requested in the PWS by the end of the
Period of Performance and for the remaining funding that is available.

If the contractor determines one or more of the above-referenced items will not be able to be completed in the requested
form within the period of performance and with the available funding, the contractor shall notify the TOCOR and the
CO immediately. Within 5 business days of said notification, the TOCOR in coordination with the CO will provide
technical direction concerning use of the remaining funding to prepare and furnish to the TOCOR all interim draft
deliverables, interim work products, and any working files in an electronic format which is supported by EPA, for
eventual continuation of the project after the end date of the Task Order.

B. REPORTING

All documentation and reporting under this Task Order shall be in compliance with contract requirements. See
contract clause F.3, F.4, and J.2 “List of Attachments, Number 2 - Reports of Work”.

Additional requirements specific to this Task Order are as follows: N/A
C. TRAVEL
All travel under this Task Order shall be in compliance with contract requirements. See contract clause H.28.

EPA expects that the contractor may need to travel to the USVI for performance of this Task Order, if the contractor
is not on island. The estimated travel needs are presented below:

TASKS FREQUENCY DURATION NUMBER OF PEOPLE
Tasks 1- initial Meeting 1 2 days 3-5 (max)

with DPNR_DEP if needed

Tasks 2 - BWQM Program 4 7 - 12 days each 3 - 4 people

D. CONTRACTOR IDENTIFICATION

Contractor personnel shall always identify themselves as Contractor employees by name and organization and
physically display that information through an identification badge. Contractor personnel are prohibited from acting
as the Agency’s official representative.

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the
TOCOR.

E. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS:

The EPA projects that none of the individual meetings identified in these tasks will exceed a total cost of $20,000.
The contractor shall immediately notify the EPA Contracting Officer, PO and TOCOR of any anticipated individual
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that may
potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and indirect costs
paid by the government and include any associated authorized travel and per diem expenses, room charges for
official business, audiovisual use, light refreshments, registration fees, ground transportation and other expenses as
defined by the Federal Travel Regulations. All outlays for conference preparation should be included, but the
federal employee time for conference preparation should not be included. After notifying EPA of the potential to
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reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting

Officer.

F. QUALITY ASSURANCE SURVEILLANCE PLAN: EPA will judge performance for all Tasksusing
the following Quality Assurance Surveillance Plan (QASP).

maintain contact with the

quality shall be brought to

progress report) to

Performance Measureable Surveillance Method Incentives/

Requirement Performance Standards Disincentives
Management and Any issue adversely All deliverables will be Two or more incidents
Communications: impacting project reviewed by the EPA where the contractor does
The Contractor shall schedules, cost, time or TOCOR (via monthly not meet the measureable

performance will be

Services and deliverables
shall be in accordance
with schedules slated in
the task order, unless
amended or modified by
an approved EPA action.

deliverables shall be
submitted more than 3
working days past the due
date.

will be reviewed by the
EPA TOCOR monthly
(via monthly progress
report & milestones
established for each
deliverable) to compare
actual delivery dates
against those approved.

EPA CO and TOCOR the attention of the EPA identify unreported issues. | considered unsatisfactory
throughout the TOCOR within 3- performance and will be
performance of the task working days of reported as such in the
order and shall occurrence. CPARS Performance
immediately bring Evaluation System under
potential problems to the the category of Business
attention of the EPA Relations.
TOCOR. In cases where
issues have a direct Fewer than two incidents
impact on project per task order where the
schedules, cost, time, or contractor does not meet
quality, the contractor the measureable
shall provide options for performance standard will
EPA's consideration on be considered acceptable
resolving the issues or performance and will be
mitigating their impacts. reported as such in the
CPARS Performance
Evaluation System under
the category of Business
Relations.
Timeliness: No more than 25% of all 100% of the deliverables | Unsatisfactory rating

under the category of
Timeliness in CPARS
when the contractor does
not meet the measurable
performance standards.

Cost Management and
Control.

The Contractor shall
monitor, track, and
accurately report cost and
fee expenditures to EPA
through progress reports
and approved special
reporting requirements.
The Contractor shall
assign appropriately
leveled and skilled
personnel to all tasks,
practice and encourage
time management, and

The contractor shall
manage costs to the level
of approved ceiling on the
task order. The contractor
shall notify the TOCOR,
contract PO, and CO
when 75% of the
approved funding ceiling
for the task order is
reached.

The TOCOR will review
monthly progress reports
& milestones established
for each deliverable to
compare actual versus
projected expenditures.

Unsatisfactory rating
under the category of
Cost Control in CPARS
when the contractor does
not meet the measurable
performance standards
during an applicable
period of performance.

An acceptable rating will
be reported in the CPARS
Performance Evaluation
System under the
category of Cost Control
if the contractor meets the
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Performance
Requirement

Measureable
Performance Standards

Surveillance Method

Incentives/
Disincentives

ensure accurate and
appropriate cost control.

measureable performance
standards and accurately
reports the costs in the
progress reports
according to the
requirements in the
“Reports of Work”
attachment to the RFP.

Technical Effort. The
Contractor shall abide by
its QMP and document
SOP in performing work
on this task order.

No more than 25% of
reviewed deliverables and
work products shall
require revisions to meet
the requirements of the
QMP, PWS, and technical
direction.

All deliverables will be
reviewed by the EPA
TOCOR to identify
noncompliance issues
with the QMP, PWS, and
technical direction.

Unsatisfactory rating
under the category of
Quality of Product or
Service in CPARS when
the contractor does not
meet the measurable
performance standards
during an applicable
period of performance.

G. ATTACHMENTS

This section provides additional detailed project background or other necessary reference materials for contractor

performance.

Attachment A — VIDPNR-DEP Ambient Water Monitoring Quality Assurance Project Plan
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Attachment A: VIDPNR-DEP Ambient Water Quality monitoring Program QAPP

Included as separate pdf document
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